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Item 14.  Continued.

CHANGES TO BIDDING SCHEDULE

1. Replace the Bidding Schedule, pages 00010-3 through 00010-13, with the accompanying new
Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO
SOLICITATION NO. DACA63-00-B-0015."

CHANGES TO THE SPECIFICATIONS

2. Section 01420, BASIC STORM WATER POLLUTION PREVENTION PLAN, Page 01420-2,
Paragraph 2.3: Delete the last sentence of Paragraph 2.3..

3. Section 02510, WATER DISTRIBUTION SYSTEM: (a) Page 02510-25, Paragraph 3.3.2: Delete
Paragraph 3.3.2 in its entirety and replace with the following:

“3.3.2  Lead Residual.

Following the bacteriological disinfection and testing, the system shall be flushed with a sufficient
velocity of water and sufficient tests performed at each hot and cold water discharge point until no
more than 15 ppd residuals remain in the system. The contractor shall adhere to NSF 61 for lead
leaching. All tests and samples shall be performed in accordance with State and, if applicable,
Federal regulations. Samples for testing are to be collected after a 6 hours continuous period of no
flushing, and will be considered first draw samples. The commercial laboratory shall be certified by
the state’s approving authority for examination of potable water. Once the contractor has completed
flushing and testing the system and has determined the lead concentration to be within the limits,
he shall notify Government, and the Government will then run tests to verify results. Lead residual
test results shall be submitted to the Contracting Officer. The system will not be accepted until
satisfactory bacteriological results and lead residual test results have been obtained. All flushing
and testing for lead residuals, including all costs, are the responsibility of the Contractor.”

4. Section 08700, BUILDERS’ HARDWARE, Page 08700-13, Paragraph 3.3. - HW-11:Change both
Doors 116A and 124A to “Fire Rated Doors”.

5. Section 09900, PAINTING GENERAL, Page 09900-13, Paragraph 3.9: Under Interior Painting
Schedule, Gypsum Board unless otherwise specified: Delete reference – “CID A-A-2248”.

6. Section 13851, ADDRESSABLE FIRE DETECTION AND ALARM SYSTEM.- (a) Page 13851-3,
Paragraph 1.3 – Change the Specification Section Reference in the sentence “…the fire alarm
reporting system (Section 16722), sprinkler…” to read “…the fire alarm reporting system (Section
13852), sprinkler…”. (b) Page 13851-6, Paragraph 1.3.2 – Add the following sub-paragraphs: “i.
Provide a key operated override switch to allow manual operation of AHU-1 and AHU-2 for emergency
smoke removal purposes.”  “j. Provide a control interlock contact to start kitchen hood exhaust fan
under all general fire alarm conditions.” (c) Page 13851-13, Paragraph 2.6: Change the sentence
“Devices shall be painted red” to read “ Devices shall be painted off-white”.

7. Section 15200, IDENTIFICATION OF PIPING, Page 15200-2, Paragraph 3.3.- Add the following
“Natural Gas     Natural Gas     Black     Yellow” and delete the second paragraph titled “Water”.

8. Section 15400, PLUMBING, GENERAL PURPOSE. – (a) Page 15400-15.- Add the following
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paragraph:  “2.11 Freeze Proof Exterior Drinking Fountain.  Exterior drinking fountain shall be made of
bold curved 18-gauge steel.  Pedestal shall be barrier-free with green powder coat finish.  Drinking
fountain shall have satin finish stainless steel swirl bowl, polished chrome-plated bubbler and front
push button valve.  Fountain shall be provided with freeze-resistant pneumatic operated valve installed
below the frost line allowing the fountain to function year-round.” (b) Page 15400-28, Paragraph 3.9.4,
- Replace paragraph 3.9.4 lead residual with the following paragraph:

“3.9.4  Lead Residual

Following the bacteriological disinfection and testing, the system shall be flushed with a sufficient
velocity of water and sufficient tests performed at each hot and cold water discharge point until no
more than 15 ppb lead residuals remain in the system.  The contractor shall adhere to NSF 61 for
lead leaching.  All tests and samples shall be performed in accordance with state and, if applicable,
Federal regulation.  Samples for testing are to be collected after a 6-hour continuous period of no
flushing, and will be considered first draw samples.  The commercial laboratory shall be certified by
the state’s approving authority for examination of potable water.  Once the contractor has completed
flushing and testing the system and has determined the lead concentration to be within the limits,
he shall notify Government, and the Government will then run tests to verify results.  Lead residual
test results shall be submitted to the Contracting Officer.  The systems will not be accepted until
satisfactory bacteriological results and lead residual test results have been obtained.  All flushing
and testing for lead residuals, including all costs, are the responsibility of the Contractor.”

(c) Page 15400-26, Paragraph 3.6: Delete section 3.6 and add the following sentence, “Refer to
15200, Identification of Piping, for color code marking.”

9. Section 15569, WATER AND STEAM HEATING; OIL, GAS OR BOTH, UP TO 20 MBH, Page 15569-
11.- Delete paragraphs 2.5.1, 2.5.2, 2.5.3, 2.5.4, 2.5.5, AND 2.5.6.

10. Section 15650, CENTRAL REFRIGERATED AIR-CONDITIONING SYSTEM, Page 15650-17.- Delete
paragraphs 2.10.1, 2.10.2, 2.10.3, 2.10.4, 2.10.5, AND 2.10.6.

11. Section 16375, ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND, Page 16375-13,
Paragraph 2.3.3 – Add the following sub-paragraph: “ 2.3.3.1  Color, Equipment enclosures shall be
factory standard ANSI Light Gray except Pad-mounted transformer shall be Scotchlite Brown for both
primer and finish coats.”

12. Section 16711, COMMUNICATION SYSTEMS, OUTSIDE PLANT. – Delete the specification section
16711 in its entirety.

13. New Sections - Add the following section, bearing the notation "ACCOMPANYING AMENDMENT
NO. 0001 TO SOLICITATION NO. DACA63-00-B-0015:"

00102 PRE-BID CONFERENCE/SITE VISITATION

14. Replacement Sections - Replace the following section with the accompanying new section of the
same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO
SOLICITATION NO. DACA63-00-B-0015:"

01000 DESIGN AND CONSTRUCTION SCHEDULE
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CHANGES TO THE DRAWINGS

1. Sequence [ 1 ].- INDEX TO DRAWINGS, ARCHITECTURAL SYMBOLS: (a) Within the Base Bid and
Bid Option Summary: Delete the following: “BID OPTION #2 DEMO BUILDING 9106” and “BID
OPTION #5 DEMO EXISTING CDC FACILITY (BUILDINGS 7225, 7226, 7227)”; Change “BID OPTION
#4 DEMO 5006, 5300, 5301, 7108” to “BID OPTION #4 DEMO 5300, 5301, 7108”; Change “BID
OPTION #8 CCTV AND INTERCOM SYSTEMS” to “BID OPTION #8 CCTV SYSTEM”. (b) Civil
Drawing List:  Delete reference to Sequence 47, 48 and 54.  (c) Environmental Drawing List:  Delete
reference to Sequence 57, 60 and 64.  (?) Under Architectural Drawings list, Sequence no. 105:
Change”…BID OPTION #8” to “…BID OPTION #11”.

2. Sequence [ 47 ].- Delete this drawing in its entirety.

3. Sequence [ 48 ].- Delete this drawing in its entirety.

4. Sequence [ 49 ].- BUILDING 11900 DEMOLITION PLAN (BID OPTION #3): Change General
Demolition Note No. 13 to read as follows: “ 13. Pad-mounted transformer to remain the property of
the government. The Contractor shall deliver the transformers to base environmental, 7CES/CEVC.
Contact is Jim Robertson, telephone (915)696-5649”.

5. Sequence [ 54 ].- Delete this drawing in its entirety.

6. Sequence [ 57 ].- Delete this drawing in its entirety.

7. Sequence [ 60 ].- Delete this drawing in its entirety.

8. Sequence [ 64 ].- Delete this drawing in its entirety.

9. Sequence [ 65 ].-  PRESCHOOL PLAYGROUND PLAN, Remove the short concrete sidewalk at the
west end of the building at area A. Sod the area.

10. Sequence [ 66 ].- TODDLER AND PRE-TODDLER PLAYGROUND PLAN, Remove the concrete
sidewalk at the northeast corner of the sheet going from area A, along area B and ending at area C.
Sod the area.

11. Sequence [ 67 ].- INFANT PLAYGROUND PLAN AND EQUIPMENT SCHEDULE, TYPICAL
STORAGE SHED Detail 2, add the following note: “Refer to detail 4/S2.2 on sheet sequence no. 144
for the foundation under the storage shed”. Also at detail 2, add the following: “Pair of doors as shown
1200mm wide opening and 2100mm high. Provide two windows, 1200mm wide and 1000mm high.
Provide 3 pair hinges, A5111 x 630, Mortise lock set, F07-grade 1 x 630, refer to spec section 08700
2.4.3 for lock cylinders.

12. Sequence [ 77 ].- FLOOR PLAN – AREA A, Refer to Janitor 116: Change wall types this room from
1A to 1RA. Walls shall extend to structure above. Dampers in any associated ductwork not required.
Also changes swing of Door 116A to swing out from the room.

13. Sequence [ 78 ].- FLOOR PLAN – AREA B, At Mechanical 138: Change wall types 5A to 5RA. At
Janitor 124: Change wall types 2A to 2RA. Door 124A: Change the door swing from in swing to
swinging out into corridor 139.
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14. Sequence [ 85 ].- LIFE SAFETY PLAN (a) All interior perimeter walls of rooms: Mechanical 138,
Janitor 124 and Janitor 116 shall be one hour rated. Fire dampers in duct penetrations of these walls
are not necessary. (b) Refer to Building Code Analysis, Construction Type: Change “ANY TYPE…
TABLE 5-B” to “TYPE II-N”. (c) Refer to Building Code Analysis, Fire-Rated Walls. Change “1-HR
ENCLOSING LAUNDRY ROOM ONLY” TO “1-HR ENCLOSING LAUNDRY ROOM, JANITORS
CLOSETS, AND MECHANICAL ROOM”. (d) Refer to Legend, TD 25. Delete what is stated and
substitute the following: “TRAVEL DISTANCE IN METERS. MAX TRAVEL DISTANCE PER LSC IS
60 M. MAX COMMON PATH OF TRAVEL IS 30 M. DEAD ENDS NOT ALLOWED”.

15. Sequence [ 92 ].- ENLARGED EXTERIOR ELEVATIONS: Add reinforcing and dowels for brick wall on
detail 3/A5.3.

16. Sequence [ 95 ].- BUILDING SECTIONS, (a) Refer to Detail 1: Clarify that L-shaped lines below grid
bubble C.9 indicate the GWB soffit that is located in plan above Door 104B from corridor 149 to
Kitchen 104. (b) Refer to Detail 3: Clarify that lines paralleling column line D, from top of corridor to
ridge beam, are the column beyond and not a full-height wall. The note between grid bubbles C and D
is correct.

17. Sequence [ 96 ].- BUILDING SECTIONS AND DETAILS, (a) Refer to Detail 2: Clarify that lines
paralleling column line D, from top of corridor to ridge beam, are the column beyond and not a full-
height wall. The note between grid bubbles C and D is correct. (b) Refer to Detail 4: Delete the lines
starting at the steel joist and proceeding towards the floor at the right of the wall. At the soffit closure
to the right of the stacked washer and dryer, add horizontal 92mm metal studs at 400mm O.C. from
closure to wall.

18. Sequence [ 113 ].- EXTERIOR WALL SECTIONS, (a) At Section 2/A9.6, refer to Detail 4/S6.3 on
sequence no. 157 for steel beam and tube steel members. (b) Change all graphically shown and
noted nailers within the air space from metal studs to 2x wood studs.

19. Sequence [ 114 ].- COLUMN PLANS, Change all graphically shown and noted nailers within the air
space from metal studs to 2x wood studs.

20. Sequence [ 116 ].- DETAILS AT COOLER/FREEZER, Change all graphically shown and noted
nailers within the air space from metal studs to 2x wood studs.

21. Sequence [ 120 ].- MAIN ENTRY WALL SECTION, Change all graphically shown and noted nailers
within the air space from metal studs to 2x wood studs.

22. Sequence [ 126 ].- WINDOW DETAILS: (a) Change all graphically shown and noted nailers within the
air space from metal studs to 2x wood studs. (b) Refer to Detail 17: Change top brick at window sill
to rowlock course and adjust adjacent brick below to accommodate a slope of 12.5mm in 100mm. (c)
Refer to Detail 3: Stop birch sill at room edge of window frame and provide wood blocking under
frame.

23. Sequence [ 129 ].- ENLARGED KITCHEN EQUIPMENT PLAN AND SCHEDULE, (a) Add the
following note to the drawing sheet: “Wet chemical storage cylinders for item #69, HOOD FIRE
PROTECTION, shall be securely bracketed to the wall east of EXHAUST HOOD Item #67, in
accordance with the fire protection system manufacturer’s instructions. (b) Kitchen Equipment
Schedule: Change the Bid Option numbers as listed in table below;
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Item Number Bid Option
11 Base Bid
12 12
13 12
14 12
21 Base Bid
22 Base Bid
31 Base Bid
32 9
33 Base Bid
34 Base Bid
35 Base Bid
36 9
41 9
42 9
43 9
44 12
45 Base Bid
46 Base Bid
47 Base Bid
48 12
51 9
52 12
53 9
61 9
62 9
63 9
64 9
65 9
66 12
67 Base Bid
68 Base Bid
69 Base Bid
71 Base Bid
72 Base Bid
73 Base Bid
74 Base Bid
75 Base Bid
81 12
82 Base Bid
83 Base Bid
84 Base Bid
85 Base Bid
86 12
87 Base Bid
88 Base Bid
89 Base Bid
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91 12
93 9
95 9

24. Sequence [ 130 ].- KITCHEN EQUIPMENT ELEVATIONS, At “Prep Area 6/A11.2” Label the two
drawers shown under the prep table as “Utensil Drawers Item no. 48”.

25. Sequence [ 131 ].- STRUCTURAL GENERAL NOTES: Add following notes:

 “5.2.7 Cast in place nonstructure column = 28Mpa”
 “9.11 Loose Lintel Schedules:

unless otherwise noted, provide the following size lintels over masonry openings

Opening Sizes Lintel Size
1219mm or less L89x89x6.4
over 1219 mm thru 1625mm L102x89x6.4 LLV
over 1625 mm thru 2033mm L127x89x9.5 LLV

9.11.1 Provide one steel angle for each 102mm or less of masonry.
9.11.2 Provide 203mm of bearing on each end of lintel
9.11.3 Masonry at bearing must be solid or have cell grouted full extending a distance of 406mm

below opening
9.11.4 Use this schedule only for walls having no beam or joist reaction on wall above opening”

26. Sequence [ 138 ].- GRADE BEAM PLAN – AREA B: Change section bubbles that ref. cut from sheet
S1.4 to read S1.5

27. Sequence [ 139 ].- GRADE BEAM PLAN – AREA C: Change section bubbles that ref. cut from sheet
S1.4 to read S1.6

28. Sequence [ 140 ].- FLOOR SLAB PLAN – AREA A: (a) Add dimension @ cl grade beam COL LINE 9
to end top reinforcing. (b) Change section bubbles that ref. cut from sheet S1.4 to read S1.7 change
section 2 cut from S1.7 drawn on S1.7 to cut from S1.7, S1.9.

29. Sequence [ 141 ].- FLLOR SLAB PLAN – AREA B: (a) Add detail 2, call out, cut from S1.8 drawn on
S1.8 Northeast of column 33H. (b) Change detail bubbles that ref. cut from sheet S1.4, S1.5, & S1.7
to read  S1.8.

30. Sequence [ 142 ].- FLOOR SLAB PLAN – AREA C: Change detail bubbles that ref. cut from sheet
S1.4, S1.6, & S1.7 to read S1.9.

31. Sequence [ 143 ].- FOUNDATION SECTIONS AND DETAILS: (a) Add following note to sections 4
thru 9 /S2.1 and sections 1 thru 8 /S2.2: “Treat soil under void forms for termite protection before
placing” . (b) Change the following section cut from sheet #’s to following sheet #’s:

SECTION #   CHANGE FROM: CHANGE TO:

1 S1.5 S1.5, S1.8
2 S1.5 S1.5, S1.8
3 S1.5 S1.5, S1.8
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4 S1.5 S1.5, S1.8
5 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8
6 S1.4 S1.4, S1.5, S1.6, S1.7
7 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8
8 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9
9 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9

32. Sequence [ 144 ].- FOUNDATION SECTION AND DETAILS: change the following section cut from
sheet #’s to following sheet #’s:

SECTION #  CHANGE FROM: CHANGE TO:

1 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9
2 S1.4 S1.4, S1.5, S1.6, S1.7, S1.9
5 S1.5 S1.4, S1.5
6 S1.4 S1.4, S1.5, S1.6, S1.9
7 S1.4 S1.4, S1.6, S1.7, S1.9
8 S1.4 S1.4, S1.7
9 S1.4 S1.6, S1.7, S1.9

33. Sequence [ 145 ].- FOUNDATION SECTION AND DETAILS: Change the following section cut from
sheet #’s to following sheet #’s:

SECTION # CHANGE FROM: CHANGE TO:

1 S1.4 S1.4, S1.5, S1.6
2 S1.4 S1.4, S1.5, S1.6
3 S1.4 S1.4, S1.5, S1.6
4 S1.4 S1.4, S1.5, S1.6
6 S1.4 S1.4, S1.6
10 S1.4 S1.4, S1.5

34. Sequence [ 150 ].- ROOF PLAN – AREA B: Change section bubbles that ref. cut from sheet S4.1 to
read S4.2.

35. Sequence [ 151 ].- ROOF PLAN – AREA C: change section bubbles that ref. cut from sheet S4.1 to
read S4.3.

36. Sequence [ 155 ].- STEEL SECTIONS AND DETAILS: Change section cuts from sheet #’s to
following sheet  numbers:

SECTION # CHANGE FROM: CHANGE TO:

1 S4.1 S4.1, S4.2, S4.3
2 S4.1 S4.1, S4.2, S4.3
5 S4.1 S4.1, S4.2, S4.3
6 S4.1 S4.1, S4.2, S4.3
7 S4.1 S4.1, S4.3
8 S4.1 S4.1, S4.3

37. Sequence [ 156 ].- STEEL SECTIONS AND DETAILS: Change section cut from sheet #’s to following
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sheet  numbers

SECTION # CHANGE FROM: CHANGE TO:

3 S4.1 S4.1, S4.2, S4.3

38. Sequence [ 161 ].- LEGEND AND GENERAL NOTES – Add the following abbreviations to
abbreviations list:  “DWGS Drawings, Q’TY Quantity, and MCA Minimum circuit amperes.

39. Sequence [ 162 ].- SCHEDULES – Change L/S for FTU06 from 206 to 218.

40. Sequence [ 165 ].- FLOOR PLAN – AREA B – Add the following sentence to note 7, “Tie vents
together leading to 1 common gooseneck.”

41. Sequence [ 168 ].- MECHANICAL ROOM FLOOR PLAN – Add four additional pipe supports with tag
note 18 attached.  Add the following sentence to note 18, “Supports shall be located 600 away from
90 degree bend on the inside pipe.”  Delete two glycol feed tanks.

42. Sequence [ 170 ].- HEATING WATER AND CHILLED WATER FLOW DIAGRAM – add the following
note above the reduced pressure principle backflow preventer assembly on both the chilled water and
heating water schematic, “RPPBPA depicted to represent an installation approx. 1200 above floor
and located so as not to be a safety hazard.”

43. Sequence [ 171 ].- CONTROLS FLOOR PLAN – Change the note to read, “Thermostats in the
children rooms shall be mounted at 900 (min) A.F.F.  All other thermostats shall be mounted at 1375
(min.) A.F.F.

44. Sequence [ 179 ].- DETAILS – Add note to detail 1 to provide drain pan with drain.  Add dimensions
to detail 2.  Change detail 8 to include structural support.

45. Sequence [ 186 ].- DOMESTIC WATER SCHEMATICS – Add trap primers to the following rooms: 
105, 106, 107, 108, 110, 111, 112, 114, and 115.

46. Sequence [ 187 ].- DOMESTIC WATER SCHEMATIC – Add trap primers to the following rooms: 
123, 125, 131, and 133.

47. Sequence [ 188 ].- PLUMBING EQUIPMENT SCHEDULE – Add following sentence to floor drain
description schedule “Access cover shall be provided”.

48. Sequence [ 190 ].- PLUMBING DETAILS – Reference on detail 1, change to 1/P3.3/P3.3.  Reference
on detail 2, change to 2/P3.3/P3.3.

49. Sequence [ 192 ].- ZONE SCHEDULES AND SYSTEM DESCRIPTION – Delete the words “Wherever
Possible” from the first sentence under General Description.

50. Sequence [ 193 ].- RISER DIAGRAM AND DETAILS – (a) Fire Sprinkler Riser Diagram:  Add a check
valve in the vertical portion of the 100 mm diameter fire department connection line on the interior of
the mechanical room; (b) Detail 5, Change Hydraulic Design Data verbiage from 103 L/S to 106 L/S.

51. Sequence [ 210 ].- FIRE ALARM SYSTEM PLAN, Change as following: Add two manual fire alarm
pull stations, one on wall at the back of reception desk and the other in office-101 on left side of the
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door.

52. Sequence [ 211 ].- TELEPHONE/DATA AND CCTV SYSTEM PLAN, Keyed Notes 2 and 3: Change
the statements “(GOV. BID OPTION 5)” to read “(GOV. BID OPTION 8)”.

53. Sequence [ 212 ].- TELEPHONE AND DATA/LAN SYSTEM RISER DIAGRAMS: Delete Keyed Note
7 under TELEPHONE NOTES and also delete Note 7 reference in TELEPHONE/INTERCOM RISER
DIAGRAM Detail 1/E5.1.

54. Sequence [ 213 ].- FIRE ALARM AND CCTV SYSTEM RISER DIAGRAM: Change CCTV System
Note 11 “ALL CCTV EQUIPMENT IS GOV. BID OPTION #5. CCTV SYSTEM INFRASTRUCTURE IS
BASE BID” to read “ ALL CCTV EQUIPMENT IS GOV. BID OPTION 8. CCTV SYSTEM
INFRASTRUCTURE IS BASE BID. CCTV SYSTEM INFRASTRUCTURE INCLUDES BUT NOT
LIMITED TO VIDEO COAX CABLES, CONDUITS, JUNCTION BOXES, AND CABLE TERMINATIONS
BETWEEN CAMERA LOCATIONS AND RECEPTION AREA CCTV EQUIPMENT”.

55. Replacement Drawings.-  Replace the drawings listed below with the attached new drawings(s) of the
same number, bearing the notation "AM #0001":

Cal File       Seq. No.  Sht No.   Title

C08.cal       Seq 13    C8          GRADING PLAN
C27.cal       Seq 32    C27        PAVING DETAILS II
OC46.cal    Seq 51    OC46      BUILDING 5300 DEMOLITION PLAN (BID OPTION NO. 4)
A044.cal     Seq 89    A4.4       EXHAUST STACK COVER DETAIL

END OF AMENDMENT
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Child Development Center    (Project)
Dyess AFB, Texas           (Location)

                                   Solicitation No. DACA63-00-B-0015

BIDDING SCHEDULE – SCHEDULE I
(To be attached to SF1442)

SCHEDULE I
Based on Construction Duration of 395 Days
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          
BASE BID:  All work required by the plans and specifications for the construction
of the Child Development Center excluding all Option items.

00010-3

0001 Child Development Center building;
complete including all utilities to
the 1524mm (5-Foot) line of the
building. Job Sum *** $

0002 Drilled Piers

0002AA 457mm (18-In) Drilled Piers  90.8 M $ $

0002AB 610mm (24-In) Drilled Piers 293.0 M $ $

0002AC 762mm (30-In) Drilled Piers   8.8 M $ $

0003 Exterior Support; including earthwork
paving, sidewalk, fencing, utilities,
playgrounds, landscaping and all work
not listed separately. Job Sum *** $

0004 Final Record Drawings Job Sum * *** $ 53,250.00

                            TOTAL BASE BID (SCHEDULE I)  $

0005 OPTION NO. 1: All work required by
the plans and specifications for the
Demolition of Bldg 4115. Job Sum *** $

0006 OPTION NO. 2: NOT IN CONTRACT

0007 OPTION NO. 3: All work required by
the plans and specifications for the
Demolition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatement. Job Sum *** $

0007AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 3: $



ACCOMPANYING AMMENDMENT NO. 0001 TO DACA63-00-B-0015

                                   Solicitation No. DACA63-00-B-0015

BIDDING SCHEDULE – SCHEDULE I(cont)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-4

0008 OPTION NO. 4: All work required by
the plans and specifications for the
Demolition of Bldgs 5300, 5301, 7108.

0008AA Hazardous Waste Abatement. Job Sum *** $

0008AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT IN CONTRACT

0010 OPTION NO. 6: All work required by
the plans and specifications for
replacement of a portion of the sand
with a synthetic playground surface. Job Sum *** $

0011 OPTION NO. 7: All work required by
the plans and specifications for the
additional landscaping Job Sum *** $

0012 OPTION NO. 8: All work required by
the plans and specifications for the
installation of the CCTV equipment. Job Sum *** $

0013 OPTION NO. 9: All work required by
the plans and specifications for
providing and installing the Mobile
Kitchen Equipment identified as
OPTION NO. 9. Job Sum *** $

0014 OPTION NO: 10: All work required by
the plans and specifications for the
inclusion of the refrigerators for
the modules as identified as OPTION
NO. 10 Job Sum *** $

0015 OPTION NO. 11: All work required by
the plans and specifications for the
furnishing and installing the
furniture and cubbies. Job Sum *** $

0016 OPTION NO. 12: All work required by
the plans and specifications for
providing and installing the Kitchen
Equipment identified as OPTION NO. 12 Job Sum

***
$
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                                   Solicitation No. DACA63-00-B-0015

BIDDING SCHEDULE – SCHEDULE I(cont)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-5

0017 OPTION NO. 13: All work required by
the plans and specifications for
construction of the Building Monument
Sign in lieu of the building mounted
sign in the Base Bid. Job Sum *** $

0018 OPTION NO. 14: All work required by
the plans and specifications for the
installation of full-height ceramic
tile walls in the kitchen in lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum *** $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provide underground primary
electrical distribution boring under
the street. Job Sum *** $

0020 OPTION NO. 16: All work required by
the plans and specifications to
provide brick accent pilasters at
several points around the mechanical
and kitchen screen walls. Job Sum *** $

0021 OPTION NO. 17:    DELETED

                  TOTAL BASE BID PLUS OPTIONS 1 THRU 17 – SCHEDULE I  $
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Child Development Center    (Project)
Dyess AFB, Texas           (Location)

                                   Solicitation No. DACA63-00-B-0015

BIDDING SCHEDULE – SCHEDULE II
(To be attached to SF1442)

SCHEDULE II
Based on Construction Duration of 425 Days
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          
BASE BID:  All work required by the plans and specifications for the construction
of the Child Development Center excluding all Option items.

00010-6

0001 Child Development Center building;
complete including all utilities to
the 1524mm (5-Foot) line of the
building. Job Sum *** $

0002 Drilled Piers

0002AA 457mm (18-In) Drilled Piers  90.8 M $ $

0002AB 610mm (24-In) Drilled Piers 293.0 M $ $

0002AC 762mm (30-In) Drilled Piers   8.8 M $ $

0003 Exterior Support; including earthwork
paving, sidewalk, fencing, utilities,
playgrounds, landscaping and all work
not listed separately. Job Sum *** $

0004 Final Record Drawings Job Sum * *** $ 53,250.00

                           TOTAL BASE BID (SCHEDULE II)  $

0005 OPTION NO. 1: All work required by
the plans and specifications for the
Demolition of Bldg 4115. Job Sum *** $

0006 OPTION NO. 2: NOT IN CONTRACT

0007 OPTION NO. 3: All work required by
the plans and specifications for the
Demolition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatement. Job Sum *** $

0007AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 3: $
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BIDDING SCHEDULE – SCHEDULE II (cont)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-7

0008AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT IN CONTRACT

0010 OPTION NO. 6: All work required by
the plans and specifications for
replacement of a portion of the sand
with a synthetic playground surface. Job Sum *** $

0011 OPTION NO. 7: All work required by
the plans and specifications for the
additional landscaping Job Sum *** $

0012 OPTION NO. 8: All work required by
the plans and specifications for the
installation of the CCTV equipment. Job Sum *** $

0013 OPTION NO. 9: All work required by
the plans and specifications for
providing and installing the Mobile
Kitchen Equipment identified as
OPTION NO. 9. Job Sum *** $

0014 OPTION NO: 10: All work required by
the plans and specifications for the
inclusion of the refrigerators for
the modules as identified as OPTION
NO. 10 Job Sum *** $

0015 OPTION NO. 11: All work required by
the plans and specifications for the
furnishing and installing the
furniture and cubbies. Job Sum *** $

0016 OPTION NO. 12: All work required by
the plans and specifications for
providing and installing the Kitchen
Equipment identified as OPTION NO. 12 Job Sum

***
$
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BIDDING SCHEDULE – SCHEDULE II(CONT)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-8

0017 OPTION NO. 13: All work required by
the plans and specifications for
construction of the Building Monument
Sign in lieu of the building mounted
sign in the Base Bid. Job Sum *** $

0018 OPTION NO. 14: All work required by
the plans and specifications for the
installation of full-height ceramic
tile walls in the kitchen in lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum *** $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provide underground primary
electrical distribution boring under
the street. Job Sum *** $

0020 OPTION NO. 16: All work required by
the plans and specifications to
provide brick accent pilasters at
several points around the mechanical
and kitchen screen walls. Job Sum *** $

0021 OPTION NO. 17:   DELETED

                 TOTAL BASE BID PLUS OPTIONS 1 THRU 17 – SCHEDULE II  $
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Child Development Center    (Project)
Dyess AFB, Texas           (Location)

                                   Solicitation No. DACA63-00-B-0015

BIDDING SCHEDULE – SCHEDULE III
(To be attached to SF1442)

SCHEDULE III
Based on Construction Duration of 455 Days
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          
BASE BID:  All work required by the plans and specifications for the construction
of the Child Development Center excluding all Option items.

00010-9

0001 Child Development Center building;
complete including all utilities to
the 1524mm (5-Foot) line of the
building. Job Sum *** $

0002 Drilled Piers

0002AA 457mm (18-In) Drilled Piers  90.8 M $ $

0002AB 610mm (24-In) Drilled Piers 293.0 M $ $

0002AC 762mm (30-In) Drilled Piers   8.8 M $ $

0003 Exterior Support; including earthwork
paving, sidewalk, fencing, utilities,
playgrounds, landscaping and all work
not listed separately. Job Sum *** $

0004 Final Record Drawings Job Sum * *** $ 53,250.00

                            TOTAL BASE BID (SCHEDULE III)$

0005 OPTION NO. 1: All work required by
the plans and specifications for the
Demolition of Bldg 4115. Job Sum *** $

0006 OPTION NO. 2: NOT IN CONTRACT

0007 OPTION NO. 3: All work required by
the plans and specifications for the
Demolition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatement. Job Sum *** $

0007AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 3: $
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BIDDING SCHEDULE – SCHEDULE III(cont)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-10

0008 OPTION NO. 4: All work required by
the plans and specifications for the
Demolition of Bldgs 5300, 5301, 7108.

0008AA Hazardous Waste Abatement. Job Sum *** $

0008AB Demolition of buildings. Job Sum *** $

                  TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT IN CONTRACT

0010 OPTION NO. 6: All work required by
the plans and specifications for
replacement of a portion of the sand
with a synthetic playground surface. Job Sum *** $

0011 OPTION NO. 7: All work required by
the plans and specifications for the
additional landscaping Job Sum *** $

0012 OPTION NO. 8: All work required by
the plans and specifications for the
installation of the CCTV equipment. Job Sum *** $

0013 OPTION NO. 9: All work required by
the plans and specifications for
providing and installing the Mobile
kitchen Equipment identified as
OPTION NO. 9. Job Sum *** $

0014 OPTION NO: 10: All work required by
the plans and specifications for the
inclusion of the refrigerators for
the modules as identified as OPTION
NO. 10 Job Sum *** $

0015 OPTION NO. 11: All work required by
the plans and specifications for the
furnishing and installing the
furniture and cubbies. Job Sum *** $

0016 OPTION NO. 12: All work required by
the plans and specifications for
providing and installing the Kitchen
Equipment identified as OPTION NO. 12 Job Sum

***
$
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BIDDING SCHEDULE – SCHEDULE III(cont)
                                                                                       
Item                        Estimated   Unit   Estimated
No.      Description                   Quantity Unit Cost   Amount          

00010-11

0017 OPTION NO. 13: All work required by
the plans and specifications for
construction of the Building Monument
Sign in lieu of the building mounted
sign in the Base Bid. Job Sum *** $

0018 OPTION NO. 14: All work required by
the plans and specifications for the
installation of full-height ceramic
tile walls in the kitchen in lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum *** $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provide underground primary
electrical distribution boring under
the street. Job Sum *** $

0020 OPTION NO. 16: All work required by
the plans and specifications to
provide brick accent pilasters at
several points around the mechanical
and kitchen screen walls. Job Sum *** $

0021 OPTION NO. 17:  DELETED

                TOTAL BASE BID PLUS OPTIONS 1 THRU 17 – SCHEDULE III  $
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BIDDING SCHEDULE (cont)

00010-12

NOTES:

1.  ARITHMETIC DISCREPANCIES:  (1989 JUL)

(a)  For the purpose of initial evaluation of bids, the following will be 
utilized in resolving arithmetic discrepancies found on the face of bidding  
schedule as submitted by bidders:

(1)Obviously misplaced decimal points will be corrected;

 (2)Discrepancy between unit price and extended price, the unit
     price will govern;

(3)Apparent errors in extension of unit prices will be corrected;

     (4)Apparent errors in addition of lump-sum and extended prices will be 
corrected.  

(b)  For the purpose of bid evaluation, the government will proceed on the 
assumption that the bidder intends his bid to be evaluated on basis of the 
unit prices, the totals arrived at by resolution of arithmetic discrepancies

 as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

2.  If a modification to a bid based on unit prices is submitted, which provides
for a lump sum adjustment to the total estimated cost, the application of the lump
sum adjustment to each unit price in the bid schedule must be stated.  If it is not
stated, the bidder agrees that the lump sum adjustment shall be applied on a pro
rata basis to every unit price in the bid schedule.

3.  Bidders must bid on all items.

4.  Costs attributable to Division 01 - General Requirements are assumed to be
prorated among bid items listed.

5.  Responders are advised that this requirement may be delayed, canceled or
revised at any time during the solicitation, selection, evaluation, negotiation
and/or final award process based on decisions related to DOD changes in force
structure and disposition of the Armed Services.

6. For the purpose of this solicitation, the word "item" shall be considered to
mean "schedule" as used in Provision 52,214-0019, CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS,
excluding additives, deductives or options
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BIDDING SCHEDULE (cont)

00010-13

NOTES (cont)

7.  The Government reserves the right to exercise the option 11 for up to 260
calendar days after award of the Base Bid without an increase in the Offeror's Bid
Price. The Government reserves the right to exercise all other options either
singularly or in any combination for up to 90 calendar days after award of the Base
Bid without an increase in the Offeror's Bid Price.

8. Abbreviations

For the purposes of this solicitation, the units of measure are represented as
follows:

       M   (Meters)
       M2  (Square Meters)
       M3  (Cubic Meters)
       mm  (Millimeter)
       EA  (Each)
       FT  (Foot)

9. CONDITIONS GOVERNING EVALUATION OF OFFERS (AUG 1998)

(a) Offerors may quote on Schedule I (construction duration of 395 calendar 
days), Schedule II (construction duration of 425 calendar days), Schedule III 
(construction duration of 455 calendar days) or any combination of schedules in 
this solicitation; however, offerors must quote on all items within each bid 
schedule upon which an offer is submitted.  Only one schedule will be awarded.

(b) Award will be based on lowest total price.  Construction duration will not
be a factor for award.

END OF BIDDING SCHEDULE
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SECTION 00102

PRE-BID CONFERENCE/SITE VISITATION
07/1998

PART 1   GENERAL

1.1   PRE-BID CONFERENCE/SITE VISITATION

Invitation is extended to all prospective bidders to attend a pre-bid 
conference and site visitation for the Child Development Center.  The 
pre-bid conference has been scheduled for 9:00 a.m. on 22 June 2000 at 
Dyess Project Office, 818 3rd Street, Dyess Air Force Base, Abilene, TX  
79607-9605.  A site visit will immediately follow the conference.

At the pre-bid conference, Government representatives will highlight 
specific contract requirements.  The objective is to provide an information 
exchange between potential bidders and the Government to avoid the 
possibility of misinterpretation of the contract requirements.   
Accordingly, it is highly recommended that prospective bidders attend the 
pre-bid conference and, in the interest of making the conference more 
meaningful, prospective bidders are urged to present any written questions 
concerning the project bid documents, bidding, construction requirements or 
other related matters prior to the conference to the address shown in Block 
7 of Standard Form 1442 contained in Section 00010, "Solicitation, Offer, 
And Award (Standard Form 1442)," ATTN:  Mr. John Rodgers.  Questions may 
also be sent via facsimile transmission prior to the conference to Mr. John 
Rodgers at (817) 978-7058.  Written questions may be submitted at the 
beginning of the conference and oral questions may be submitted from the 
floor, but answers will be limited to the time available.  Written queries 
need not be signed if anonymity is desired.   Answers, interpretations and 
decisions made at the conference will not become official unless and until 
verified by an amendment to the contract issued prior to the receipt of 
bids.

Following the conference and pursuant to Contract Clause "FAR 52.236-3, 
Site Investigation and Conditions Affecting the Work," and the Site Visit 
Clause in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, 
prospective bidders will be permitted to inspect the site where services 
are to be performed and to satisfy themselves as to all general and local 
conditions that may affect the cost of performance of the contract to the 
extent such information is reasonably obtainable.  In no event will a 
failure to inspect the site constitute grounds for withdrawal of a bid 
after bid opening or for a claim after award of the contract.

Potential bidders are requested to advise as to their intent to attend the 
pre-bid conference and site visitation by facsimile transmission to Mr. 
John Rodgers at (817) 978-4547 at their earliest convenience.

PART 2   PRODUCTS (NOT USED)
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PART 3   EXECUTION (NOT USED)

        -- End of Section --
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SECTION 01000

CONSTRUCTION SCHEDULE
AMENDMENT NO. 0001

PART 1   GENERAL

1.1   SCHEDULE

Commence, prosecute, and complete the work under this contract in 
accordance with the following schedule and Section 00800 SPECIAL CONTRACT 
REQUIREMENT clauses COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK and 
LIQUIDATED DAMAGES:

                       Commencement    Completion    Liquidated
                        of Work         of Work      Damages
                       (calendar       (calendar     per calendar
 Item of Work           days)            days)       day___    _ 

(1)  All work in         Within 10
     Bid Schedule I      days after
                         receipt of
                         Notice to
                         Proceed           395        $ 700.00

(2)  All work in         Within 10
     Bid Schedule II     days after
                         receipt of
                         Notice to
                         Proceed           425        $ 650.00

(3)  All work in         Within 10
     Bid Schedule III    days after
                         receipt of
                         Notice to
                         Proceed           455        $ 600.00

(4)  Establishment 
     of Turf                  *              *            ---

(5)  Landscaping             **             **            ---
_______________________________________________________________________________

*Establishment of Turf

Planting and maintenance for turfing shall be in accordance with 
Section 02921 SEEDING, 02922 SODDING, and 02940 MULCHING FOR EROSION 
CONTROL.  No payment will be made for establishment of turf until all 
requirements of the section are adequately performed and accepted, as 
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determined by the Contracting Officer.

**Landscaping

Planting and maintenance for landscaping shall be in accordance with  
02930 EXTERIOR PLANTING and 02935 EXTERIOR PLANT MATERIAL MAINTENANCE.  
No payment will be made for landscaping until all requirements of the 
section are adequately performed and accepted, as determined by the 
Contracting Officer.

  1.1.1   Testing of Heating and Air-Conditioning Systems

The times stated for completion of this project includes all required 
testing specified in appropriate specification sections of heating, air 
conditioning and ventilation systems including HVAC Commissioning.  
Exception: boiler combustion efficiency test, boiler full load tests, 
cooling tower performance tests, and refrigeration equipment full load 
tests, when specified in the applicable specifications, shall be preformed 
in the appropriate heating/cooling season as determined by the Contracting 
Officer. 

1.2   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)
    (ER 415-1-15)(52.0001-4038 1/96)

  a.  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "Default: (Fixed Price Construction)."  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract period 
must be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the contractor.

  b.  The following schedule of monthly anticipated adverse weather delays 
due to precipitation and temperature is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location 
and will constitute the base line for monthly weather time evaluations.  
The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities.  Wind is not considered 
in the Monthly Anticipated Adverse Weather Calendar Day Schedule.

                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK   

   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
 
    2     2     2     2     4     3     3     2     3     3     1     2 
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1.3   CONSTRUCTION PHASING

1.3.1   Phasing Requirements

a.  Contractor shall give the Government minimum 30 days advance notice 
to vacate buildings scheduled for demolition.  After the 30 days, 
Contractor has 90 days to demolish buildings.

b.  Buildings 4115, 5006, 5300, 5301, 7108, and 9106 are unoccupied, 
however, some of these buildings are currently used for storage.  
Advance notice to vacate each building will be required from the 
contractor. 

c.  Occupants of building 11900-Family Support Center and existing 
Child Development Center Buildings 7225, 7226, and 7227 must receive 30 
days advance notice to vacate the buildings.  

d.  Contractor shall keep lawn sprinkler controls, booster pump, water 
pipes (underneath the floor) intact in Building 11975.  Contractor 
shall demolish this building without damaging the equipment and piping. 
 Government is scheduled to rebuild a smaller building in this location 
and demolition of building 11975 must be coordinated with other 
contractors.  

1.4   WORK RESTRICTIONS
 

a.  As noted above, Building 11975 has lawn sprinkler controls and a 
booster pump with water pipes beneath the floor that must remain.  
Contractor (AM#1) shall demolish this bldg without damaging the 
equipment and piping.

b.  No joint occupancy.

c.  (AM#1) Electricity to the buildings to be demolished will be 
disconnected by the Government.  After the buildings are turned over 
the Contractor, the Contractor shall notify the Contracting Officer 
when disconnection is required.

1.4.1   Working Hours

Working hours are from 7:30 am to 4:30 pm except Saturday, Sunday, and 
Federal holidays.  If the contractor desires to work during periods other 
than above, additional government inspection forces may be required.  The 
contractor must make his/her request to the Contracting Officer five (5) 
calendar days in advance of his/her intention to work during other periods 
to allow assignment of additional inspection forcs.  If such force is 
reasonably availale, the Contracting Officer may authorize the Contractor 
to perform work during periods other than normal duty hours/days.   

1.5   UTILITIES

1.5.1   Payment for Utility Services (FAR 36.303(C)(6))

 In accordance with Contract Clause 52.236.14 AVAILABILITY AND USE OF 
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UTILITY SERVICES, water, gas, and electricity are available from 
Government-owned and operated systems and will be furnished without charge 
to the Contractor.  

1.5.2   Outages

See SECTION 01363 - SPECIAL PROJECT PROCEDURES FOR DYESS AFB.

1.6   STREET CLOSINGS

See SECTION 01363 - SPECIAL PROJECT PROCEDURES FOR DYESS AFB.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

    -- End of Section --
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